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NGWATHE LOCAL MUNICIPALITY 

TECHNICAL SERVICES 

CONTRACT NO: NLM: TEC-13/18 

BID FOR THE APPOINTMENT OF A CONTRACTOR FOR THE INSTALLATION OF 
THE CONCRETE PALISADE FENCE AT THE BORROW PIT IN TUMAHOLE 
EXTENSION 7  
C3.1 STANDARD SPECIFICATIONS 

The standard specifications on which this contract is based are the SANS 1200 
Standardized Specifications as amended. 

The following SANS specifications are also referred to in this document and the Contractor is 
advised to obtain them from Standards South Africa (a division of SANS) in Pretoria. 

SANS 10396:2003: Implementing Preferential Construction Procurement Policies 
using Targeted Procurement Procedures 

SANS 1914-4 (2002) :  Targeted Construction Procurement (local resources) 

SANS 1921 – 1 (2004):  Construction and Management Requirements for Works 
Contracts 
Part 1: General Engineering and Construction Works and where 
accommodation of traffic is involved: 
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NGWATHE LOCAL MUNICIPALITY 

TECHNICAL SERVICES 

CONTRACT NO: NLM: TEC-133/18 

C3.2 PROJECT SPECIFICATIONS 

STATUS 

The Project Specifications, consisting of two parts, forms an integral part of the contract and 
supplements the Standard Specifications. 

Part A contains a general description of the works, the site and the requirements to be met. 

Part B contains variations, amendments and additions to the Standard Specifications and, if 
applicable, the Particular Specifications. 

In the event of any discrepancy between a part or parts of the Standard or Particular 
Specifications and the Project Specification, the Project Specification shall take precedence. 
In the event of a discrepancy between the Specifications, (including the Project Specifications) 
and the drawings and / or the Bill of Quantities, the discrepancy shall be resolved by the 
Engineer before the execution of the work under the relevant item. 

The standard specifications which form part of this contract have been written to cover all 
phases of work normally required for road contracts, and they may therefore cover items not 
applicable to this particular contract
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PART A: GENERAL 

PS-1  PROJECT DESCRIPTION 

1.1 Employer’s objectives 
The project objective is to provide a sustainable security around the Ngwathe Municipal Main 
building and Forum building respectively, The employer’s secondary objectives during 
construction are to provide local enterprises and local labour with a substantial portion of work, 
provide training to local labourers and emerging entrepreneurs, and to use labour intensive 
methods and to execute the work with a high degree of safety. 

1.2  Overview and location of the works 

The description of the project contained in this section is merely an outline of the contract 

works and shall not limit the work to be carried out by the Contractor under this contract. 

Approximate estimated quantities of each type of work to be carried out are listed in the bill of 

quantities bound in this document. The Contractor will carry out all construction required 

instructed by Client. 

The works are to benefit the employees and customers of Ngwathe local Municipality by 

provision of a security fencing -intensive works comprise the activities described in SANS 

1921-5, Earthworks activities which are to be performed by hand, and its associated 

specification data. Such works shall be constructed using local workers who are temporarily 

employed in terms of this Scope of Work. 

The project is located in Parys, in Free State Province and is accessible through road R59 

The works included in this contract are as follows: 

 Installation of Concrete Palisade Fencing around the borrow pit 

 Installation of 1 pedestrian gates for easy access  and employees of the Municipality  

 1 Vehicle Gates for motorists  

Details of the above Works are indicated on the drawings. 

This contract covers the supply of all material, labour, plant and equipment for construction. 
The scope covers the establishment of camp and plant on site, and the provision of offices 
and accommodation for supervisory staff, as well as training where applicable. 
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1.3  Procurement 

1.3.1 Preferential procurement procedures 

Direct Preference is given on the basis of the Targeted Enterprise status of the tenderer. 
Functionality points are allocated based on the Contract Participation Goal offered in terms of 
the engagement of Local Enterprises. 

1.3.2 Scope of mandatory subcontract work 

There is no mandatory subcontracted work, other than that the Contractor must subcontract 
to, or engage local enterprises so as to achieve his offered Contract Participation Goal. The 
choice of who and for which portions of the work he does that, is his own discretion. However, 
the contractor commits to work closely with the Community Development Workers, who will 
compile a local resource database to assist the contractor in maximising the use of local 
resources. In inviting local enterprises to tender for subcontracted work, the contractor shall 
include the local enterprises identified by the Community Development Workers, except if they 
are deemed by the contractor to be unfit to provide the service or deliver the goods at the 
required quality, taking into account the entrepreneurial training available to empower them. 
In the event of a dispute between the Community Development Workers and the contractor 
as to the ability of an identified service local enterprise for a particular subcontract, the final 
choice shall lie with the contractor, following facilitation by the CLO and the Engineer. 

1.4 Construction 
1.4.1 Applicable SANS 2001 standards for construction works 
 
There are no SANS 2001 standards applicable 
 
1.4.2 Applicable national and international standards 

 
The relevant provisions of the SANS 1200 as amended shall apply to the contract. 
 

PS-2   DESCRIPTION OF THE SITE AND ACCESS 

2.1   Location of site 

The project is located as shown on the locality plan bound into the back of this 
book, Incidental intrusion into private property outside the road reserve shall 
not be permitted without the owner’s written authority. Any such agreement 
reached with a private landowner (occupier) shall include the proviso that any 
material or equipment on that site shall remain the exclusive property of the 
Employer in terms of the contract. 

2.2   Access to site 

The contractor shall be responsible for the maintenance and reinstatement of 
damage caused by him or his agents/deliveries to vehicular access tracks and 
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rights of way. No damage to fauna and flora located outside the limits of the 
project will be permitted on the contract. 

PS-3   DETAILS OF THE WORKS 

A brief detail of the works for which this specification is applicable is as follows: 

Concrete Palisade Fence  
. The following construction activities will be executed: 
 

1. For Trade Preamble Please refer to ‘Model Preambles for Trades’ (1995 edition) for 
the full descriptions of material to be used and work to be done in this Bill. 

2. to other trades and preambles for preambles land full descriptions of items not fully 
described in this trade which shall apply equally to the work in this trade, unless 
otherwise: described 

3. The descriptions of fencing shall be deemed to include site clearance,, preparation ‘of 
ground, as necessary and the Contractor is i.e price accordingly; 

4. The .descriptions-of bases and Footings to fencing shall be deemed ; to including  for 
compaction, disposal of surplus excavated material to a dumping site: located by the 
contractor, risk of collapse and keeping excavations 

5. Bolts : (note all bolt nuts should no spot welded) 
6. 12mm Diameter galvanised steel straining.-.bolts 150 mb) including boil nut and 

washers -or. .approved test installation of the palisade fence 
7. . All fencing components are to be hot-dip galvanised after manufacture:. 
8. Take down and remove Existing stock or diamond mesh fence complete with posts, 

gates footings, etc 
9. Site Clearance:                                                                                     
10.  Excavate in earth not exceeding 200mm .girth and fit adjacent portion to make up 

levels under fence line. 
11. Fencing 1800mm high; Termed-.by pales of 2370 X 75 X 100mm at the bade tapering 

to 8Omrn at the front twice hipped to take bolted connection at 70mm gaps. 1908 x 50 
x 1.50mm with nine 10 mm holes .-.to lake 8qnrri carriage type 

12. Pedestrian Gales 
13. Vehicle gates 
 

Community Liaison 

The Community Liaison Officer is a vital means of communication between all parties involved 
with the project. The contractor shall make use of this communication channel, and shall 
appoint from amongst his site personnel a responsible person to participate in the affairs of 
the Community Development Workers. 

It is mandatory that the Contractor shall interact with the community via proactive project 
liaison and project participation by its leaders and constituted organisations and forums, as 
well as through the employment of its people, and these activities shall constitute essential 
facets of the project. 
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Local labour is to be used and the employment of such labour is to be done in conjunction 
with the Community Liaison Officer (CLO). Community Liaison Officer shall assist the 
Contractor with the recruitment of local labourers to ensure an equal distribution of people 
employed between the various civic and tribal structures in the area. 

The Councillors shall identify and nominate a Community Liaison Officer to be appointed and 
paid by the Contractor out of the contract.  

The CLO shall be full time employed on the project for the duration of the project.  

The CLO shall be the communication link with the contractor.  

The CLO and the Contractor’s representative on the Councillors shall thus work close 
together.  

The CLO shall attend all technical meetings held by the Employer, the Contractor and the 
Engineer, and report to the Councillors. 

The CLO shall assist in compiling a skills audit of the available skills in the community. 

The CLO’s functions shall further be as set out by the Council and requested by the Contractor. 

A minimum payment of R 7500.00 is required for the C.L.O for the duration of 3 months  

3.8  Construction in confined areas 

It may be necessary for the Contractor to work within confined areas. Except where 
provided for in the specifications, no additional payment shall be made for work done 
in restricted areas 

However, the Contractor shall note that, unless provided for in terms of the scheduled 
payment items in the SANS 1200 Standard Specifications or these project 
specifications, measurement and payment shall be in accordance with the specified 
cross sections and dimensions only, irrespective of the method used for achieving 
these cross sections and dimensions, and that the tendered rates and amounts shall 
include full compensation for all special equipment and construction methods and for 
all difficulties encountered when working in confined areas and narrow widths, and at 
or around obstructions, and that no extra payment shall be made nor shall any claim 
for additional payment be considered in such cases. 

 

 

PS-4  CONSTRUCTION AND MANAGEMENT REQUIREMENTS 

4.1  General 
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The Contractor is referred to SANS 1921: 2004 parts 1, 2 and 3: Construction and 
Management Requirements for Works Contracts. These specifications shall be 
applicable to the contract under consideration and the Contractor shall comply with all 
requirements relevant to the project. 

Certain aspects however require further attention as described hereafter. 

4.3.1  Planning and Programme (Read with SANS1921-1:2004 clause 4.3) Preliminary 
programme 

The Contractor shall include with his tender a preliminary programme on the prescribed 
form to be completed by all Tenderers. The programme shall be in the form of a 
simplified bar chart with sufficient details to show clearly how the works will be 
performed within the time for completion as stated in the Contract Data. 

Tenderers may submit tenders for an alternative Time for Completion in addition to a 
tender based on the specified Time for Completion. Each such alternative tender shall 
include a preliminary programme similar to the programme above for the execution of 
the works, and shall motivate his proposal clearly by stating all the financial 
implications of the alternative completion time. 

The Contractor shall be deemed to have allowed fully in his tendered rates and prices 
as well as in his programme for all possible delays due to normal adverse weather 
conditions and special nonworking days as specified in the Special Conditions of 
Contract, in the Project Specifications and in the Contract Data. 

The following constraints shall be taken into account in preparing the preliminary 
construction programme which must be submitted with the Tender. These same 
constraints shall apply to the final construction programme. 

a)  The Contract time is approximated at 5 months but the contactors may tender 
their period of construction. Plant and personnel requirements to complete the 
project must be incorporated in the Tender. 

b)  The relocation of services (if required) 

c)  Ancillary works by Emerging Contractors 

Programme in terms of Clause 12 of the General Conditions of Contract 

It is essential that the construction programme, which shall conform in all respects to 
Clause 12 of the General Conditions of Contract, be furnished within the time stated in 
the Contract Data. The preliminary programme to be submitted with the tender shall 
be used as basis for this programme. 

The Contractor's attention is also drawn to clause 40.3 of the General Conditions of 
Contract 2004. 

4.4  Quality Assurance (QA) (Read with SANS 1921 – 1: 2004 clause 4.4) 
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The Contractor will be solely responsible for the production of work that complies with 
the Specifications to the satisfaction of the Engineer. To this end it will be the full 
responsibility of the Contractor to institute an appropriate Quality Assurance (QA) 
system on site. The Engineer will audit the Contractor's quality assurance (QA) system 
on a regular basis to verify that adequate independent checks and tests are being 
carried out and to ensure that the Contractor's own control is sufficient to identify any 
possible quality problems which could cause a delay or failure. 

The Contractor shall ensure that efficient supervisory staff, the required transport, 
instruments, equipment and tools are available to control the quality of his own 
workmanship in accordance with his QA-system. His attention is drawn to the fact that 
it is not the duty of the Engineer or the Engineer’s representative to act as foreman or 
surveyor. 

See B1205 below for the arrangement regarding the site laboratory. 

4.13 Survey beacons (Read with SANS 1921 - 1: 2004 clause 4.15) 

The Contractor shall take special precautions to protect all permanent survey beacons or pegs 
such as bench-marks, stand boundary pegs and trigonometrical beacons, regardless whether 
such beacons or pegs were placed before or during the execution of the Contract. If any such 
beacons or pegs have been disturbed by the Contractor or his employees, the Contractor shall 
have them replaced by a registered land surveyor at his own cost. 

4.14 Existing Services (Read with SANS 1921 - 1: 2004 clause 4.17) 

The Contractor shall make himself acquainted with the position of all existing services before 
any excavation or other work likely to affect the existing services is commenced. 

The Contractor will be held responsible for any damage to known existing services caused by 
or arising out of his operations and any damage shall be made good at his own expense. 
Damage to unknown services shall be repaired as soon as possible and liability shall be 
determined on site when such damage should occur. 

A provisional amount is included in the bill of quantities for the protection of services. 

Prior to commencing construction activities in a particular area, the Contractor shall also 
diligently enquire of local landowners as to whether there are any other known services which 
have not been shown on the drawings but which may be affected by the construction activities 
in that area, and any such services shall be brought to the attention of the Engineer 
immediately. 

The Contractor shall take note of the requirements of clause 1202 of the standard 
specifications with regard to services. 

C4.4 contains an inventory of some of the existing services known to the engineer at the time 
of tendering. This is by no means a comprehensive inventory, and the contractor shall 
ascertain the status of existing services 
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4.15  Health and Safety (Read with SANS 1921 - 1: 2004 clause 4.18) 

4.15.1  General statement 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working 
environment and to direct all his activities in such a manner that his employees and any other 
persons, who may be directly affected by his activities, are not exposed to hazards to their 
health and safety. To this end the Contractor shall assume full responsibility to conform to all 
the provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 
of 1993, and the 

OHSA 1993 Construction Regulations 2003 issued on 18 July 2003 by the Department of 
Labour. 

For the purpose of this contract the Contractor is required to confirm his status as mandatory 
and employer in his own right for the execution of the contract by entering into an agreement 
with the Employer in terms of the Occupational Health and Safety Act in the form as included 
in section C1.2.4 

Health and Safety Specifications and Plans 

(a)  Employer's Health and Safety Specification 

The Employer's Health and Safety Specification is included in Part E of the Project 
Specifications. 

(b) Tenderer's Health and Safety Plan 

The Tenderer shall submit before commencement of his works his own documented Health 
and Safety Plan for the execution of the works under the contract. His Health and Safety Plan 
must comply with the employer’s specification, at least cover the following: 

`(i)  a proper risk assessment of the works, risk items, work methods and 
procedures in terms of Regulations 7 to 28; 

(ii)  Pro-active identification of potential hazards and unsafe working conditions; 

(iii)  Provision of a safe working environment and equipment; 

(iv)  Statements of methods to ensure the health and safety of subcontractors, 
employees and visitors to the site, including safety training in hazards and risk 
areas (Regulation 5); 

(v)  Monitoring health and safety on the site of works on a regular basis, and 
keeping of records and registers as provided for in the Construction 
Regulations; 
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(vi)  details of the Construction Supervisor, the Construction Safety Officers and 
other competent persons he intends to appoint for the construction works in 
terms of Regulation 6 and other applicable regulations; and 

(vii)  Details of methods to ensure that his Health and Safety Plan is carried out 
effectively in accordance with the Construction Regulations 2003. 

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or 
amendment if necessary, before commencement of construction work. The Contractor will not 
be allowed to commence work, or his work will be suspended if he had already commenced 
work, before he has obtained the Employer's written approval of his Health and Safety Plan. 

Time lost due to delayed commencement or suspension of the work as a result of the 
Contractor's failure to obtain approval for his safety plan, shall not be used as a reason to 
claim for extension of time or standing time and related costs 

Cost of compliance with the OHSA Construction Regulations 

The rates and prices tendered by the Contractor shall be deemed to include all costs for 
conforming to the requirements of the Act, the Construction Regulations and the Employer's 
Health and Safety Specification as applicable to this contract. 

Should the Contractor fail to comply with the provisions of the Construction Regulations, he 
will be liable for penalties as provided in the Construction Regulations and in the Employer's 
Health and Safety Specification. 

4.17 Management of the environment (Read with SANS 1921 - 1: 2004 clause 4.19) 

Respect for the environment is an important aspect of this contract and the Contractor shall 
pay special attention to the following: 

(a)  Natural Vegetation 

The Contractor shall confine his operation to the limits of the road reserve for the purpose of 
constructing the works and where applicable detours, shall be sited in consultation with the 
Engineer and the local communities. 

Only those trees and shrubs directly affected by the works and such others as the Engineer 
may direct in writing shall be cut down and stumped. The natural vegetation, grassing and 
other plants shall not be disturbed other than in areas where it is essential for the execution 
of the work or where directed by the Engineer. 

 

(b)  Fires 

The Contractor shall comply with the statutory and local fire regulations. He shall also take all 
necessary precautions to prevent any fires. In the event of fire the Contractor shall take active 
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steps to limit and extinguish the fire and shall accept full responsibility for damages and claims 
resulting from such fires which may have been caused by him or his employees. 

The contractor shall engage actively in the local fire protection and disaster management 
structures. 

(c)  Environmental Management Plan 

In addition to the above, all requirements according to the Environmental Management Plan 
as detailed in C3.3, Particular Specifications Part C Section 2, shall be adhered to. 

To be highlighted is that it is a requirement of the Record of Decision regarding the 
Environmental 

Management Plan that the Employer shall appoint a full time Environmental Control Officer 
whose duty it shall be to independently monitor compliance with the environmental 
requirements of the contract and to report to the Employer. The ECO shall be given full access 
to the site, and shall be invited to all Community Development Workers and technical project 
meetings and shall receive all minutes. The ECO shall be skilled in the specific environmental 
mitigation measures provided for in the scope of works, and shall provide the project technical 
team with technical guidance. However, the work instructions shall be issued by the Engineer. 

PS-5  EPWP LABOUR INTENSIVE SPECIFICATION 

5.1 Labour intensive competencies of supervisory and management staff 

Contractors having a CIDB contractor grading designation of  2CEPE, 2SQ or higher and 
higher shall only engage supervisory and management staff in labour intensive works who 
have either completed, or for the period 1 April 2004 to 30 June 2006, are registered for 
training towards, the skills programme outlined in Table 1. 

The managing principal of the contractor, namely, a sole proprietor, the senior partner, the 
managing director or managing member of a close corporation, as relevant, having a 
contractor grading designation of 1CE, 2CE, 3CE, 2CE, 2SQ or higher, 2CE and 3CE shall 
have personally completed, or for the period 1 April 2004 to30 June 2006 be registered on a 
skills programme for the NQF level 2. All other site supervisory staff in the employ of such 
contractors must have completed, or for the period 1 April 2004 to 30 June 2006 be registered 
on a skills programme for, the NQF level 2 unit standards or NQF level 4 unit standards 

 

Table 1: Skills programme for supervisory and management staff 

Personnel NQF level Unit standard titles 
Skills programme 
description 

Team leader / supervisor 2 
 

Apply Labour-intensive 
Construction systems and 
Techniques to Work 
Activities 

This unit standard must be 
completed, and 
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Personnel NQF level Unit standard titles 
Skills programme 
description 

  Use Labour-intensive 
Construction Methods to 
Construct and Maintain 
roads and Storm water 
Drainage 

 

  Use Labour -intensive 
Construction Methods to 
Construct and Maintain 
Water and Sanitation 
Services 

 
 one of these 3 unit 

standards be used 

  Use Labour-intensive 
Construction methods to 
Construct, Repair and 
Maintain Structures 

 

Foreman / supervisor 4 Implement Labour-intensive 
Construction systems and 
Techniques 

This unit standard must be 
completed, and 

  Use Labour-intensive 
Construction Methods to 
Construct and Maintain 
Roads and Storm water 
Drainage 

 

  Use Labour-intensive 
Construction Methods to 
Construct and Maintain 
Water and Sanitation 
Services 

 
 any one of these 3 

unit standards be 
used 

  Use Labour-Intensive 
Construction Methods to 
Construct, Repair and 
Maintain Structures 

 

Site Agent / Manager (ie the 
contractor's most senior 
representative who is 
resident on the site) 

5 Manage Labour-intensive 
Construction Processes 

Skills Programme against 
this single unit standard 

 

5.2 Employment of unskilled and semi-skilled workers in labour-intensive works 

5.2.1 Requirements for the sourcing and engagement of labour 

5.2.1.1 Unskilled and semi-skilled labour required for the execution of all labour intensive 
works shall be engaged strictly in accordance with prevailing legislation and the specifications. 

5.2.1.2 The rate of pay set for a day task is 90% of the statutory daily wage applicable for the 
area. 

5.2.1.3 Tasks established by the contractor must be such that: 
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a)  The average worker completes 5 tasks per week in 40 hours or less; and 

b)  The weakest worker completes 5 tasks per week in 55 hours or less. 

5.2.1.4 The contractor must revise the time taken to complete a task whenever it is established 
that the time taken to complete a weekly task is not within the requirements of 5.2.1.3. 

5.2.1.5 The Contractor shall, through the Community Liaison Officer, inform the local 
community of the labour intensive works and the employment opportunities presented thereby. 
Preference must be given to people with previous practical experience in construction and / 
or who come from households: 

a)  Where the head of the household has less than a primary school education; 

b)  That has less than one full time person earning an income; 

c)  Where subsistence agriculture is the source of income. 

d)  Those that are not in receipt of any social security pension income 

5.2.1.6 The Contractor shall endeavour to ensure that the expenditure on the employment of 
temporary workers is in the following proportions: 

a)  60 % women; 

b)  20% youth who are between the ages of 18 and 25; and 

c)  2% on persons with disabilities 

5.2.2 Specific provisions to training 

The skills audit conducted by the Community Development Workers will inform the 
Contractor’s training programme. The contractor shall hence design a training programme for 
labour and entrepreneurs and submit it to the engineer for approval.  

This programme shall be submitted to and discussed with the Department of Labour (see 
below). Such training that cannot be provided by the DOL will be provided by commercial 
training institutions on a quotation basis. This category of training paid under the contract, 
must be endorsed by the Engineer prior to the appointment of the training institutions. 

The contractor shall provide all the necessary on-the-job training to targeted labour to enable 
such labour to master the basic work techniques required to undertake the work in accordance 
with the requirements of the contract in a manner that does not compromise worker health 
and safety. 

The contractor shall do nothing to dissuade targeted labour from participating in training 
programmes. 
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An allowance equal to 100% of the daily rate shall be paid by the contractor to workers who 
attend formal training. 

Proof of compliance with the requirements of the above must be provided by the Contractor 
to the Employer prior to submission of the final payment certificate. 
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PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS 

B.1. APPLICABLE STANDARDISED SPECIFICATIONS 

Although not bound in nor issued with this document the following Standardised Specifications 
shall form part of the Contract and, notwithstanding the provisions of sub-clause 2.2 of SANS 
1200A, the editions specified below shall apply: 
 
SANS  1200 A   -  GENERAL 
SANS  1200 C   -  SITE CLEARANCE (AS AMENDED 1982) 
SANS  1200 D  - EARTHWORKS 
SANS  1200 LB - BEDDING 
SANS  1200 LD - SEWER  
 

B.2 VARIATIONS AND ADDITIONS TO SANS 1200 STANDARDIZED SPECIFICATIONS 

The following variations and additions to the SANS 1200 Standardized Specifications referred 
to above apply to this Contract. The prefix PS indicates an amendment to SANS 1200. The 
letters and numbers following these prefixes respectively indicate the relevant Standardized 
Specification and clause numbers in SANS 1200 to which the variation or addition thereto 
applies. 

B.2.1 VARIATIONS ON STANDARDIZED SPECIFICATIONS 

Should any requirement of the Project Specification conflict with any requirement of the 
Standardised or Particular Specification, the requirement of the Project Specification shall 
prevail. 

PSA  GENERAL 

PSA 3   MATERIAL (Clause 3) 

PSA 3.1  QUALITY (Sub-Clause 3.1) 

All material required for this contract shall bear the official standardisation mark. 

PSA 4   PLANT (Clause 4) 

PSA 4.1  CONTRACTOR’S OFFICES, STORES AND SERVICES (Sub-Clause 4.2) 

Add the following to this sub clause: 
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PSA   4.1.1 Storage (New Sub-clause) 

The Contractor shall supply sufficient protection for perishable material to the satisfaction of 
the Engineer, and all materials shall be used in the order in which it was delivered. Cement 
older than three months shall be removed from the site and shall not be used in the Works. 

PSA 4.1.2 Restrictions on Employee Accommodation 

No housing is available for the Contractor’s employees, and the contractor shall make his own 
arrangements to house his employees and transport them to site. 

The Employer will place at the disposal of the Contractor and area to able him to erect his site 
offices, workshops, stores, and any temporary camp the Contractor may wish to erect for his 
personnel. The temporary housing and ablution facilities shall comply with the requirements 
of the local authority 

PSA 4.2 CAPACITY OF PLANT AND EQUIPMENT (New Sub-Clause) 

Add as Clause 4.3: 

The Contractor shall supply plant and equipment in sound working condition and of adequate 
capacity to complete the Works well within the period or periods specified or stated in the 
appendix to the tender. In addition, he shall have available on the Site adequate standby plant 
ensure that operations designed to be executed continuously are not disrupted because of 
breakdown of any plant provided for such operations. 

No laboratory facilities are required on site. The Contractor shall use an independent 
laboratory for the necessary tests. 

The cost of all testing to be carried out by the Contractor in terms of the requirement of the 
relevant SANS 1200 standards shall be included in the rates for the various work items listed 
in the Schedule of Quantities. No separate payments shall be made in this regard. 

The Engineer may order the Contractor to arrange special check tests to be carried out by an 
approved independent laboratory. The results of these tests shall be made available to the 
Contractor. 

The cost of special check test ordered by the Engineer shall be borne by the Employer if the 
test results indicate compliance with the specification and by the Contractor if the results 
indicate noncompliance with the specification. 

PSA 8   MEASUREMENT AND PAYMENT (Clause 8) 

PSA 8.1.1  METHOD OF MEASUREMENT, ALL SECTIONS (Sub-Clause 8.1.1) 

In no case will any dimensions be allowed or any quantities be included in the measurement 
for payment which shall exceed the dimensions required by the contract, or as ordered in 
writing by the Engineer in the case of extra work. 
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The quantities as shown in the Bill of Quantities, are estimated quantities and are used for 
comparing tenders and awarding of the contract. It shall be noted that only the actual work 
executed or materials supplied will be measured and paid for, therefore billed quantities may 
be increased or decreased as allowed for in the General Conditions of Contract. 
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PART C: OHSA 1993 SAFETY SPECIFICATION 

E2. DEFINITIONS 

For the purpose of this contract the following shall apply: 

(a) Employer” where used in the contract documents and in this specification, means the 
Employer as defined in the General Conditions of Contract and it shall have the exact same 
meaning as “client” as defined in the Construction Regulations 2003. 

“Employer” and “client” is therefore interchangeable and shall be read in the context of the 
relevant document. 

(b) “Contractor” wherever used in the contract documents and in this specification, shall 
have the same meaning as “Contractor” as defined in the General Conditions of Contract. 

In this specification the terms “principal contractor” and “contractor” are replaced with 
“Contractor” and “subcontractor” respectively. 

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory, 
without derogating from his status as an employer in his own right. 

(c) “Engineer” where used in this specification, means the Engineer as defined in the General 
Conditions of Contract. In terms of the Construction Regulations the Engineer may act as 
agent on behalf of the Employer (the client as defined in the Construction Regulations). 

E3. TENDERS 

The Contractor shall submit the following with his tender: 

(a) A documented Health and Safety Plan as stipulated in Regulation 5 of the Construction 
Regulations. The Safety Plan must be based on the Construction Regulations 2003 and will 
be subject to approval by the Employer; 

(b) a declaration to the effect that he has the competence and necessary resources to carry 
out the work safely in compliance with the Construction Regulations 2003; 

(c) A declaration to the effect that he made provision in his tender for the cost of the health 
and safety measures envisaged in the Construction Regulations. 

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the 
Contractor will not be able to carry out the work under the contract safely in accordance with 
the Construction Regulations. 
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E4. NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 

After award of the contract, but before commencement of construction work, the Contractor 
shall, in terms of Regulation 3, notify the Provincial Director of the Department of Labour in 
writing if the following work is involved: 

(a) The use of explosives; 

(b) Construction work that will exceed 30 days or 300 person-days; 

(c) Excavation work deeper than 1,0m;  

A copy of the notification form must be kept on site, available for inspection by inspectors, 
Employer, Engineer, employees and persons on site. 

E5. RISK ASSESSMENT 

Before commencement of any construction work during the construction period, the Contractor 
shall have a risk assessment performed and recorded in writing by a competent person. (Refer 
Regulation 7 of the Construction Regulations 2003).The risk assessment shall identify and 
evaluate the risks and hazards that may be expected during the execution of the work under 
the contract, and it shall include a documented plan of safe work procedures to mitigate, 
reduce or control the risks and hazards identified. 

The risk assessment shall be available on site for inspection by inspectors, Employer, 
Engineer, subcontractors, employees, trade unions and health and safety committee 
members, and must be monitored and reviewed periodically by the Contractor. 

E6. APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 

6.1 Health and Safety plan 

The Contractor shall appoint his employees and any subcontractors to be employed on the 
contract, in writing, and he shall provide them with a copy of his documented Health and Safety 
Plan, or relevant sections thereof. The Contractor shall ensure that all subcontractors and 
employees are committed to the implementation of his Safety Plan. 

6.2 Health and safety induction training 

The Contractor shall ensure that all employees under his control, including subcontractors and 
their employees, undergo a health and safety induction training course by a competent person 
before commencement of construction work. No visitor or other person shall be allowed or 
permitted to enter the site of the works unless such person has undergone health and safety 
training pertaining to hazards prevalent on site. 

The Contractor shall ensure that every employee on site shall at all times be in possession of 
proof of the health and safety induction training issued by a competent person prior to 
commencement of construction work. 
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E7. APPOINTMENT OF SAFETY PERSONNEL 

7.1 Construction Supervisor 

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising 
the performance of the construction work. 
He may also have to appoint one or more competent employees to assist the construction 
supervisor where justified by the scope and complexity of the works. 

7.2 Construction safety officer 

Taking into consideration the size of the project and the hazards or dangers that can be 
expected, the Contractor shall appoint in writing a full-time or part-time Construction Safety 
Officer if so decided by the Inspector of the Department of Labour. The Safety Officer shall 
have the necessary competence and resources to perform his duties diligently. 
Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated 
construction safety officer appointed after award of the contract. 

7.3 Health and safety representatives 

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in 
terms of the Act for the execution of the contract, shall appoint a health and safety 
representative whenever he has more than 20 employees in his employment on the site of the 
works. The health and safety representative must be selected from employees who are 
employed in a full-time capacity at a specific workplace. 

The number of health and safety representatives for a workplace shall be at least one for every 
100 employees. 

The function of health and safety representative(s) will be to review the effectiveness of health 
and safety measures, to identify potential hazards and major incidents, to examine causes of 
incidents (in collaboration with his employer, the Contractor), to investigate complaints by 
employees relating to health and safety at work, to make representations to the employer 
(Contractor) or inspector on general matters affecting the health and safety of employees, to 
inspect the workplace, plant, machinery etc. on a regular base, to participate in consultations 
with inspectors and to attend meetings of the health and safety committee. 

7.4 Health and safety committee 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall 
establish one or more health and safety committee(s) where there are two or more health and 
safety representatives at a workplace. The persons selected by the Contractor to serve on the 
committee shall be designated in writing. 

The function of the health and safety committee shall be to hold meetings at regular intervals, 
but at least once every three months, to review the health and safety measures on the contract, 
to discuss incidents related to health and safety with the Contractor and the inspector, and to 
make recommendations regarding health and safety to the Contractor and to keep record of 
recommendations and reports made by the committee. 
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7.5 Competent persons 

In accordance with the Construction Regulations the Contractor has to appoint in writing 
competent persons responsible for supervising construction work on each of the following 
work situations that may be expected on the site of the works. 

(a)  Risk assessment and induction training as described in Regulation 7 of the 
Construction Regulations; 

(b)  Fall protection as described in Regulation 8; 

(c)  Formwork and support work as described in Regulation 10; 

(d)  Excavation work as described in Regulation 11; 

(e)  Demolition work as described in Regulation 12; 

(f)  Scaffolding work as described in Regulation 14; 

(g)  Suspended platform operations as described in Regulation 15; 

(h)  Material hoists as described in Regulation 17; 

(i)  Batch plant operations as described in Regulation 18; 

(j)  Explosive powered tools as described in Regulation 19; 

(k)  Cranes as described in Regulation 20; 

(l)  Construction vehicle and mobile plant inspections on a daily basis by a 

(m)  Competent person as described in Regulation 21(1); 

(n)  Control of all temporary electrical installation on the construction site as described in 
Regulation 22; 

(o)  Stacking and storage on construction sites as described in Regulation 26; and 

(p)  Inspections of fire equipment as described in Regulation 27. 

A competent person may be appointed for more than one part of the construction work with 
the understanding that the person must be suitably qualified and able to supervise at the same 
time the construction work on all the work situations for which he has been appointed. 

The appointment of competent persons to supervise parts of the construction work does not 
relieve the Contractor from any of his responsibilities to comply with all requirements of the 
Construction Regulations. 
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E8. RECORDS AND REGISTERS 

In accordance with the Construction Regulations the Contractor is bound to keep records and 
registers related to health and safety on site for periodic inspection by inspectors, the 
Engineer, the Employer, trade union officials and subcontractors and employees. 

The following records and registers must be kept on site and shall be available for inspection 
at all times. 

(a)  A copy of the OHSA 1993 Construction Regulations 2003; 

(b)  A copy of this Health and Safety Specification; 

(c)  A copy of the Contractor’s Health and Safety Plan (Regulation 4); 

(d)  A copy of the Notification of Construction Work (Regulation 3); 

(e)  A health and safety file in terms of Regulation 5(7) with inputs by the Construction 
Safety Officer (Regulation 6(7)); 

(f)  A copy of the risk assessment described in Regulation 7; 

(g)  A full protection plan and the corresponding records of evaluation and training of 
employees working from elevated positions as described in Regulation 8; 

(h)  Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and 
support work structures (Regulation 10(d)) must be kept on site; 

(i)  Pronouncement of the safety of excavations must be recorded in a register to be kept 
on site (Regulation 11(3)(h)); 

(j)  A copy of the certificate of the system design for suspended platforms (Regulation 
15(3)); 

(k)  A notice must be affixed around the base towers of material hoists to indicate the 
maximum mass load, which may be carried at any one time by material 
hoists(Regulation 7(5)); 

(l)  Maintenance records of material hoists and inspection results must be kept in a record 
book to be kept on site (Regulation 17(8)); 

(m)  A record of any repairs to or maintenance of a batch plant must be kept on site 
(Regulations 18(9)); 

(n)  A warning notice must be displayed in a conspicuous manner when and wherever an 
explosive powered tool is used (Regulation 19(2)); 
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(o)  A register for recording of findings by the competent person appointed to inspect 
construction vehicles and mobile plant (Regulation 21(1)(j)). 

E9. CONTRACTORS RESPONSIBILITIES 

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in 
the Act (OHSA 1993), which means that the Contractor has the status of employer in his own 
right in respect of the contract. The Contractor is therefore responsible for all the duties and 
obligations of an employer as set out in the Act (OHSA 1993) and the Construction 
Regulations 2003. 

Before commencement of work under the contract, the Contractor shall enter into an 
agreement with the Employer (Client) to confirm his status as mandatory (employer) for the 
contract under consideration. 

The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 
2003, and are not repeated in detail but some important aspects are highlighted hereafter, 
without relieving the Contractor of any of his duties and responsibilities in terms of the 
Construction Regulations. 

(a) Contractor’s position in relation to the Employer (Client) (Regulation 4) 

In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the 
Employer or the Engineer on behalf of the Employer, to ensure that all requirements of the Act 
and the Regulations are met and complied with. 

(b) The Principal Contractor and Contractor (Regulation 5) 

The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principle 
Contractor as defined in the Construction Regulations, and he shall comply with all the 
provisions of Regulation 5. 

Any subcontractors employed by the Contractor must be appointed in writing, setting out the 
terms of the appointment in respect of health and safety. An independent subcontractor shall 
however provide and demonstrate to the Contractor a suitable, acceptable and sufficiently 
documented health and safety plan before commencement of the subcontract. In the absence 
of such a health and safety plan the subcontractor shall undertake in writing that he will comply 
with the Contractor’s safety plan, the health and safety specifications of the Employer and the 
Construction Regulations 2003. 
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(c) Supervision of construction work (Regulation 6) 

The Contractor shall appoint the safety and other personnel and employees as required in 
terms of Regulation 6 and as set out in paragraph 7 above.  

Appointment of those personnel and employees does not relieve the Contractor from any of 
the obligations under Regulation 6. 

(d) Risk assessment (Regulation 7) 

The Contractor shall have the risk assessment made as set out in paragraph 7 above before 
commencement of the work and it must be available on site for inspection at all times. The 
Contractor shall consult with the health and safety committee or health and safety 
representative(s) etc. on a regular basis to ensure that all employees, including subcontractors 
under his control, are informed and trained by a competent person regarding health hazards 
and related work procedures. 

No subcontractor, employee or visitor shall be allowed to enter the site of works without prior 
health and safety induction training, all as specified in Regulation 7. 

(h) Excavation work (Regulation 11) 

It is essential that the Contractor shall follow the instructions and precautions in the Standard 
Specifications and Project Specifications as well as the provisions of the Construction 
Regulations to the letter as unsafe excavations can be a major hazard on any construction 
site. The Contractor shall therefore ensure that all excavation work is carried out under the 
supervision of a competent person, that inspections are carried out by a Professional Engineer 
or Technologist, and that all work is done in such a manner that no hazards are created by 
unsafe excavations and working conditions. 

Supervision by a competent person will not relieve the Contractor from any of his duties and 
responsibilities under Regulation 11 of the Construction Regulations. 

(i) Demolition work (Regulation 12) 

Whenever demolition work is included in a contract, the Contractor shall comply with all the 
requirements of Regulation 12 of the Construction Regulations. The fact that a competent 
person has to be appointed by the Contractor does not relieve the Contractor from any of his 
responsibilities in respect of safety of demolition work. 

(j) Tunnelling (Regulation 13) 

The Contractor shall comply with Regulation 13 wherever tunnelling of any kind is involved. 

 (m) Boatswain’s chains (Regulation 16) 

Where boatswain’s chains are required on the construction site, the Contractor shall comply 
with Regulation 16.  
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(n) Material Hoists (Regulation 17) 

Wherever applicable, the Contractor shall comply with the provisions of Regulation 17 to the 
letter. 

(o) Batch plants (Regulation 18) 

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, 
conveyors, etc. used in the operation of a batch plant shall comply with, and that all operators, 
supervisors and employees are strictly held to the provisions of Regulation 18. The Contractor 
shall ensure that the General Safety Regulations (Government Notice R1031 of 30 May 1986), 
the Driven Machinery Regulations (Government Notice R295 of 26/2/1988) and the Electrical 
Installation Regulations (Government Notice R2271 of 11/10/1995) are adhered to by all 
involved. 

In terms of the Regulations, records of repairs and maintenance shall be kept onsite. 

(p) Explosive powered tools (Regulation 19) 

The Contractor shall ensure that, wherever explosive-powered tools are required to be used, 
all safety provisions of Regulation 19 are complied with. 

It is especially important that warning notices are displayed and that the issue and return of 
cartridges and spent cartridges be recorded in a register to be kept on site. 

 (r) Construction vehicles And mobile plant (Regulation 21 

The Contractor shall ensure that all construction vehicles and plant are in good working 
condition and safe for use, and that they are used in accordance with their design and intended 
use. The vehicles and plant shall only be operated by workers or operators who have received 
appropriate training, all in accordance with all the requirements of Regulation 21. 

All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person 
and the findings must be recorded in a register to be kept on site. 

(s) Electrical installation and machinery on construction sites (Regulation 22) 

The Contractor shall comply with the Electrical Installation Regulations (Government Notice 
R2920 of 23 October 1992) and the Electrical Machinery Regulations (Government Notice 
R1953 of 12 August 1993). Before commencement of construction, the Contractor shall take 
adequate steps to ascertain the presence of, and guard against dangers and hazards due to 
electrical cables and apparatus under, over or on the site. 

All temporary electrical installations on the site shall be under the control of a competent 
person, without relieving the Contractor of his responsibility for the health and safety of all 
workers and persons on site in terms of Regulation 22. 

(t) Use of temporary storage of flammable liquids on construction sites (Regulation 23) 
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The Contractor shall comply with the provisions of the General Safety Regulations 
(Government Notice R1031 of 30 May 1986) and all the provisions of Regulation 23of the 
Construction Regulations to ensure a safe and hazard-free environment to all workers and 
other persons on site. 

(u) Water environments (Regulation 24) 

Where construction work is done over or in close proximity to water, the provisions of 
Regulation 24 shall apply. 

(v) Housekeeping on Construction sites (Regulation 25) 

Housekeeping on all construction sites shall be in accordance with the provisions of the 
environment Regulations for workplaces (Government Notice R2281 of 16October 1987) and 
all the provisions of Regulation 25 of the Construction Regulations. 

(w) Stacking and storage on construction sites (Regulation 26) 

The provisions for the stacking of articles contained in the General Safety Regulations 
(Government Notice R1031 of 30 May 1986) as well as all the provisions Regulation 26 of the 
Construction Regulations shall apply. 

(x) Fire precautions on construction sites (Regulation 27) 

The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 
of 16 October 1987) shall apply. 

In addition the necessary precautions shall be taken to prevent the incidence of fires, to 
provide adequate and sufficient fire protection equipment, sirens, escape routes etc. all in 
accordance with Regulation 27 of the Construction Regulations. 

(y) Construction welfare facilities (Regulation 28) 

The Contractor shall comply with the construction site provisions as in the Facilities 
Regulations (Government Notice R1593 of 12 August 1988) and the provisions of Regulation 
28 of the Construction Regulations. 

(z) Non-compliance with the Construction Regulations 2003 

The foregoing is a summary of parts of the Construction Regulations applicable to all 
construction projects. 

The Contractor, as employer for the execution of the contract, shall ensure that all provisions 
of the Construction Regulations applicable to the contract under consideration are complied 
with to the letter. 
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Should the Contractor fail to comply with the provisions of the Regulations 3 to 28 as listed in 
Regulation 30, he will be guilty of an offence and will be liable, upon conviction, to the fines or 
imprisonment as set out in Regulation 30. 

The Contractor is advised in his own interest to make a careful study of the Act and the 
Construction Regulations as ignorance of the Act and the Regulations will not be accepted in 
any proceedings related to non-conformance to the Act and the Regulations. 

E10. MEASUREMENT AND PAYMENT 

10.1 Principles 

It is a condition of this contract that Contractors, who submit tenders for this contract, shall 
make provision in their tenders for the cost of all health and safety measures during the 
construction process. All associated activities and expenditure are deemed to be included in 
the Contractor’s tendered rates and prices. 

(a) Safety personnel 

The Construction Supervisor, the Construction Safety Officer, Health and Safety 
Representatives, Health and Safety Committee and Competent Persons referred to in clauses 
7.1 to 7.5 shall be members of the Contractor’s personnel, and no additional payment will be 
made for the appointment of such safety personnel. 

(b) Records and Registers 

The keeping of health and safety-related records and registers as described in 8 is regarded 
as a normal duty of the Contractor for which no additional payment will be considered, and 
which is deemed to be included in the Contractor’s tendered rates and prices. 
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C4: SITE INFORMATION 

C4.1 LOCALITY PLAN 

 


